

LEADYFY OS


High-Level Product & Development Requirements Document

Target System: Internal Agency Management & Operations SaaS
Industry Focus: UGC & Digital Marketing Agency Workflows

Document Version: 1.0.0 (Production Blueprint)
Primary Theme: Minimalist Dark / Amber (#F59E0B)

1. PRODUCT OVERVIEW

Leadfy OS is an internal Agency Management & Operations SaaS designed specifically to streamline and automate the complete operational lifecycle of a **User-Generated Content (UGC) & Digital Marketing Agency**. The primary objective is to replace fragmented operations—currently spread across spreadsheets, WhatsApp chats, and isolated software—with a unified, end-to-end management platform.



DEVELOPER MANDATE & STRATEGY

A significant portion of the platform has been pre-built using AI-assisted development tools. The developer's primary objective is **not to rebuild from scratch**, but to audit, stabilize, refactor, complete missing modules, fix schema mismatches, enforce role-based access control (RBAC), and deploy a production-grade system.

2. USER ROLES & ACCESS CONTROL

The platform mandates multi-tenant Role-Based Access Control (RBAC) to ensure strict data segregation and operational efficiency across four main user tiers:

A. Owner (Super Admin)

Unrestricted system-wide access. Responsible for governance, high-level financials, and system configuration.

- Manage all dashboards, employees, clients, and creators.
- Full oversight on scripts, shoots, editing, and deliveries.
- Manage financial Ledgers: Payments, Expenses, and Creator Payouts.
- Access executive analytics, system logs, and RBAC configs.

B. Admin / Operations Manager

Operational administrative access with modular configurable permissions.

- Oversee daily client accounts, active packages, and script flows.
- Manage shoots, creator bookings, and editor assignments.
- Track team tasks, client invoices, and support tickets.
- Generate operational and production performance reports.

C. Employee (Role-Specific Views)

D. Client (Isolated Client Portal)

Restricted access limited strictly to assigned tasks and sub-module workflows.

- **Sales:** Lead conversion, client onboarding, package orders.
- **Script Writers:** Assigned script drafting, revisions, client feedback.
- **Shoot Managers:** Logistics, creator booking, shoot checklists.
- **Editors:** Video queue, editing status, revision requests, rendering links.

Dedicated external portal. Zero access to internal data, creators, or costs.

- View active orders, production progress, and video counts.
- Approve/reject scripts; provide timestamped feedback.
- Review draft videos, request revisions, approve final edits.
- Access final delivery links, invoices, and support tickets.

3. MAIN EXECUTIVE & OPERATIONAL DASHBOARD

The dashboard provides real-time oversight tailored to the logged-in role. High-level financial KPIs are reserved for Owners/Admins, while operational widgets drive daily throughput.

Key Performance Indicators (KPIs)	Operational Control Widgets
• Client Metrics: Total Active Clients, New Clients Onboarded. • Production Volumes: Active Orders, Pending Scripts, Upcoming Shoots. • Video Pipeline: In Production, Pending Approval, Under Revision, Delivered. • Financial Summary: Total Receivables, Pending Invoices, Monthly Revenue, Monthly Expenses, Creator Payouts, Estimated Net Profit.	• Daily Schedules: Today's Shoots & Urgent Tasks. • Bottleneck Trackers: Overdue Tasks, Pending Script Approvals, Pending Edits. • Client Action Required: Pending Client Video Approvals. • Activity Feed: Recently Delivered Videos, Recent Inbound Payments, System Alerts.

4. CLIENT & PACKAGE / ORDER MANAGEMENT

4.1 Client Management

Centralized client profiles feed all downstream modules. Creating a client automatically establishes global reference keys across scripts, shoots, videos, and billing.

- **Profile Data:** Client Name, Company Name, Email, Phone, WhatsApp, Business/Brand Name, Industry, GST/Tax ID, Assigned Employee, Source, Assets/Brand Kits.
- **Client Statuses:** Lead → New → Onboarding → Active → On Hold → Completed → Inactive .
- **Centralized Hub:** View active packages, script repository, shoot history, creator history, video assets, invoices, support tickets, and audit logs within a single client view.

4.2 Package & Order Pipeline

Every commercial commitment is tracked as an Order bound to a client package:

- **Order Attributes:** Client ID, Package Name, Contracted Video Count, Pricing, GST/Tax, Total Invoice Amount, Amount Received, Outstanding Balance, Start & Due Dates, Assigned Team, Order Status.
- **Order Lifecycle:** New → Onboarding → In Production → Partially Delivered → Completed → On Hold / Cancelled .

- **Live Production Counter:** Automatically tracks:
Ordered Videos → Assigned Videos → Completed Videos → Delivered Videos → Remaining Quota

5. SCRIPTING & CREATOR OPERATIONS

5.1 Manual Script Workflow (No AI)

Focuses entirely on operational drafting, assignment, and client feedback loops.

- **Fields:** Client, Order ID, Video #, Writer, Creator, Language, Script Text, Reference Links, Deadline, Revision Count, Comments.
- **Status Flow:**

Draft → Assigned → In Review → Sent to Client
→ Revision Required → Approved → Ready for Shoot .
- Integrated client portal approval & commentary system.

5.2 Creator Management Hub

Database of creators with workload tracking to eliminate double-booking.

- **Profile Data:** Name, Photo, Gender, Age Group, Languages, Location, Niches, Demographics, Contact, Rates, Bank/UPI Info, Portfolio Links.
- **Availability Rules:** Available , Booked , Unavailable , On Hold .
- **Assignments:** Directly tag creators to Clients, Scripts, Shoots, and Video Deliverables.

6. SHOOT SCHEDULING & VIDEO PRODUCTION PIPELINE


6.1 Shoot Management & Calendar

Tracks location logistics, creator attendance, and technical staffing. Features Interactive Daily, Weekly, and Monthly views.

- **Booking Fields:** Client, Order, Date/Time, Location, Assigned Creator, Cameraman, Shoot Manager, Shooting Assistant, Approved Scripts, Special Notes, Shoot Status (Scheduled , Confirmed , In Progress , Completed , Cancelled , Reshoot Required).
- **Pre-Shoot Checklist:** Verification of script approvals, creator confirmation, location permissions, client product receipt, and team briefing.
- **Post-Shoot Verification:** Footage upload verification, raw file integrity check, and reshoot flagging.

6.2 Core Video Production Pipeline

Every single video asset flows through a linear, state-enforced production pipeline:



- **Video Card Attributes:** Client ID, Package Order ID, Script ID, Creator ID, Shoot ID, Assigned Editor, Deadline, Video File/Drive Link, Thumbnail, Client Feedback Log, Revision Count, Final Delivery Link.
- **Editor Dashboard:** Filtered view showing assigned projects sorted by urgency (Overdue , Due Today , Due Tomorrow , Completed).

7. CLIENT PORTAL, FINANCIALS & OPERATIONS

7.1 Client Approval & Revision Workflow

- Clients review videos in portal; can **Approve** or **Request Revision**.
- Timestamped feedback logs attached directly to video files.
- System increments Revision Counter and re-assigns video to editor with priority tag.
- Audit log records exact timestamp of client sign-off.

7.2 Final Delivery Protocol

- Automated trigger upon client approval.
- Adds permanent Google Drive / Cloud storage link.
- Updates Order Counter: *Completed Videos (+1)*, *Remaining Quota (-1)*.
- Marks video as **Delivered** and updates client access portal.

7.3 Financial Modules: Receivables, Expenses & Creator Payouts

Module	Core Data Fields	Workflow & Logic Rules
Client Payments	Invoice Amount, Amount Received, Pending Balance, Payment Date, Method, Transaction Ref, Notes.	Tracks statuses (Unpaid , Partially Paid , Paid , Overdue). Can restrict delivery if payment is unpaid.
Agency Expenses	Category (Salaries, Office, Studio, Equipment, Fuel, Payouts), Amount, User, Date, Receipt File.	Feeds Executive Profitability calculations (Net Profit = Revenue - Expenses - Creator Payouts).
Creator Payouts	Creator ID, Order ID, Video Count, Contracted Rate, Total Payout, Payment Date, Reference.	Tracks status (Pending , Approved , Paid). Prevents double payment per completed shoot/video.

8. OPERATIONAL SUPPORT MODULES

Employee Directory

Manage staff profiles, roles, salaries, joining dates, assigned permissions, and real-time production performance indicators.

Internal Task Management

Task assignees, priorities (**Urgent** , High, Med, Low), deadlines, attachments, and status tracking (**To Do** , **In Progress** , **Done**).

Client Support Tickets

In-portal ticketing system for client queries/issues. Track resolution status (**Open** , **In Progress** , **Resolved**).

SYSTEM-WIDE NOTIFICATION ENGINE

Automatic in-app alerts triggered on critical events: New Client Onboarding, Script Assigned/Approved, Script Revisions, Shoot Reminders, Video Assigned to Editor, Approaching Deadlines, Client Feedback Posted, Final Video Approved, Payment Recorded, and Overdue Invoices.

9. TECHNICAL ARCHITECTURE, AUDIT & FIX PLAN

CRITICAL KNOWN ISSUE: CLIENT CREATION / DATABASE SCHEMA MISMATCH

Diagnostic Target: A known failure exists in the "Add Client" flow due to a schema inconsistency involving the company / company_name field between the frontend form, API validation, and database model.

Mandatory Verification Path: Add Client Form → API Payload → DB Insertion → Client Listing → Client Profile → Edit Client → Associated Order Pipeline.

9.1 Codebase Audit Framework (Phase 1 Deliverable)

Prior to refactoring, the developer must classify all pre-existing codebase components into four explicit categories:

Category	Description & Action Plan
Already Working	Modules that meet UI/UX and functional requirements without errors. Retain and document.
Needs Fix	Broken components (e.g., Client Creation schema mismatch, API validation errors). Immediate fix required.
Partially Built	Features with incomplete backend integration or missing UI states. Complete logic and connect database.
Missing	Modules outlined in specs but absent in the codebase (e.g., Creator Payouts ledger, RBAC middleware). Build from scratch.

9.2 Database Normalization Blueprint

The developer must ensure relational integrity across the following normalized core entities:

Users (Roles, Permissions) | Employees | Clients | Orders (Packages) | Scripts | Creators | CreatorAvailability | Shoots | Videos | VideoFeedback | Tasks | Payments | Expenses | CreatorPayouts | Notifications | SupportTickets | ActivityLogs | Assets

10. PHASED DEVELOPMENT IMPLEMENTATION PLAN

Phase	Focus Area	Key Deliverables
Phase 1	Technical Audit & Architecture	Complete codebase audit, schema normalization, bug log, and architecture report.
Phase 2	Core Fixes & Infrastructure	Fix Client Creation schema, secure Auth & RBAC middleware, resolve critical API errors.
Phase 3	Core Operational Modules	Complete Clients, Packages, Scripts, Creators, Shoots, Videos, and Task modules.
Phase 4	Client Portal Integration	Deploy isolated client portal for script approvals, video reviews, revisions, and support.
Phase 5	Financials & Reporting	Implement Payments, Expenses, Creator Payouts, and executive financial/production analytics.
Phase 6	QA, Security & Deployment	End-to-end workflow testing, security audit, database backups, and production deployment.

11. DESIGN SYSTEM & FINAL HANDOVER REQUIREMENTS

UI / UX Design Standards

- **Color Palette:** Yellow / Amber (#F59E0B), White (FFFFFF), and Charcoal Black (#111111).
- **Layout:** Clean, fast, desktop-first responsive interface with minimal click-depth.
- **Visual Cues:** Distinct color badges for pipeline states, clear deadline urgency highlights, and simple data tables.

Final Handover Deliverables

- 1. Fully functional, stable, production-deployed SaaS application.
- 2. Clean, commented source code repository with full ownership transfer.
- 3. Documented database schema & REST/GraphQL API specifications.
- 4. Production deployment guide, backup policy, and environment variable documentation.